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Section SF 1449 - CONTINUATION SHEET

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001 1 Lump Sum $21,784,000.00
Installation Preparedness Support
FFP

The contractor, as an independent contractor, and not as an agent of the
Government, shall furnish all labor, material and equipment necessary to provide
emergency responder equipment and training for the twenty (20) Army Bases

identified in the statement of work.
PURCHASE REQUEST NUMBER: MIPR3MSBCC0290

NET AMT

ACRN AA Funded Amount

FOB: Destination

NOTES:

1. This is a firm fixed price contract in accordance with Federal Acquisition Regulation (FAR) 16.202.

DAADI13-03-C-0082
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AMOUNT
$21,784,000.00

$21,784,000.00

$21,784,000.00

2. The subcontracting plan, dated 29 September 2003, submitted pursuant to FAR 52.219-9, Alt Il and DFARS 252.219-7003 has
been accepted by the government and is incorporated herein and made a material part of this contract by reference.

3. The Offeror Representations and Certifications—Commercial Items (FAR 52.212-3) and Offeror Representations and
Certifications-Commercial Items (DFARS 252.212-7000) will not be distributed with the contract. However, both the Offeror
Representations and Certifications—Commercial Items (FAR 52.212-3) and Offeror Representations and Certifications-Commercial
Items (DFARS 252.212-7000) are incorporated in and form a part of the resultant contract as though furnished in full text therewith.
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ACCOUNTING AND APPROPRIATION DATA

AA: 2132020000035Y5Y0042300000000252G12RR19MIPR3MSBCC0290RR 1912544008
AMOUNT: $21,784,000.00

1. The Procuring Office point of contact for this action is:

Susan Hanle, Contract Specialist

U.S. Army Robert Morris Acquisition Center
ATTN: AMSSB-ACC-E

5183 Blackhawk Road, Bldg. E4455
Aberdeen Proving Ground, MD 21010-5424
Voice: 410-436-4477

Fax: 410-612-5317
susan.hanle@sbccom.apgea.army.mil

2. SUBMISSION OF INVOICES:

The contractor shall submit an original invoice through the Contracting Officer’s Technical Representative (Project Officer) to the
Contracting Officer, with a copy sent to the Contract Specialist. The invoice shall be numbered and include the contract number,
title/description of the services, quantity or period of performance covered, item/CLIN number, amount, and an authorized signature.

The following shall appear on each invoice:

Services and/or Report for (MONTH AND YEAR) are satisfactory and acceptable.

COMMANDER STEVE BERTOLACCINI Date
Civil Engineer Corps

United States Navy

Technical Representative

Joint Program Office — Guardian

5109 Leesburg Pike, Suite 401B

Falls Church, VA 22041

Voice: 703-681-8409

Email: steve.bertolaccini@jpeocbd.osd.mil

Services and/or Report for (MONTH AND YEAR) are acceptable. Payment is authorized.

DIANE STREET DATE
CONTRACTING OFFICER

U.S. Army Robert Morris Acquisition Center

ATTN: AMSSB-ACC-E

5183 Blackhawk Road, Bldg. E4455

Aberdeen Proving Ground, MD 21010-5424

Voice: 410-436-2428

Email: diane.street@us.army.mil
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Invoices for payment shall be submitted on a firm-fixed price basis, in accordance with the following contract payment schedule and
may be submitted using the above email address.

PAYMENT SCHEDULE

Invoice Date ~ Analysis/ Assessments Training Equipment Exercises Total
Doctrine
10/15/2003 $ 95,486 % 22,425 $ - $ 117,911
11/15/2003 $§ 114,600 $ 58,294 $ - $ 172,894
12/15/2003 § 114,600 3 58,294 $ 117,041 $ 1,000,000 $ - $ 1,289,935
1/15/2004 $§ 114,600 $ 29,551 $ 175,500 $ 2,032,200 $ - $ 2,351,851
2/15/2004 $§ 114,600 3 29,147 $ 193,159 $ 2,032,200 $ - $ 2,369,106
3/15/2004 § 114,600 $ 29,147 $ 193,120 $ 2,032,200 $ - $ 2,369,067
4/15/2004 § 114,600 3 29,147 $ 193,120 $ 2,032,200 $ - $ 2,369,067
5/15/2004 $ 114,600 $ 193,120 $ 2,032,200 $ 2,339,920
6/15/2004 § 114,600 $ 193,120 $ 2,032,200 $ 2,339,920
7/15/2004 $§ 114,600 $ - $ 193,120 $ 2,032,200 $ 28,709 $ 2,368,629
8/15/2004 $§ 114,600 $ - $ 193,120 $ 1,031,843 $ 28,709 $ 1,368,272
9/15/2004 $§ 114,600 $ - $ 193,120 § - S 28,709 $ 336,429
10/15/2004 $ 114,600 $ - $ 193,120 $ - S 28,709 $ 336,429
11/15/2004 $§ 114,600 $ - $§ 193,120 $ - S 28,710 $ 336,430
12/15/2004 § 114,600 $ - $ - S - $ 114,600
1/15/2005 $§ 114340 $ - $ - S - $ 114,340
2/15/2005 $ 95,486  § 13,474 $ 117,041 $ 855,644  § 7,555 $ 1,089,200

§ 1,909,712 $ 269,479 § 2,340,821 § 17,112,887 $ 151,101 $ 21,784,000
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CLAUSES INCORPORATED BY FULL TEXT
PERFORMANCE WORK STATEMENT
FOR INSTALLATION PREPAREDNESS SUPPORT FOR ASSESSMENT,
TRAINING AND PROVISIONING OF ARMY BASES
1.0 Introduction. The Department of the Army has completed an analysis of requirements for Chemical,

Biological, Radiological, Nuclear, and High-Yield Explosive (CBRNE) defense, protection, and incident
management in accordance with DoDI 2000.18. This analysis was limited to installation support teams and the
Weapons of Mass Destruction Civil Support Teams (WMD-CST), and must be expanded to include all CBRNE
emergency response personnel and teams. Further, the Army must establish an initial operational capability at
Army installations in response to an urgent requirement in Fiscal Year (FY) 2004.

1.1 Program Goals. To document, acquire, and sustain equipment and other doctrine, organization, training,

materiel, leadership and education, personnel, and facility (DOTMLPF) solutions to support total package fielding
for Army implementation of a CBRNE preparedness program for emergency responders in accordance with DoDI
2000.18.

1.2 Desired Results to be Achieved. To obtain the special knowledge and skills of noted experts to identify
and document the technical services needed to document the requirements and procure the equipment and integrated
logistics systems support to provide an Initial Operational Capability (IOC) for CBRNE emergency preparedness
for Army installations.

1.3 Interoperability Issues. The DOTMLPF solutions that support CBRNE Emergency Responders are
developed by several different Army and Joint Services agencies, and impact across systems, families of systems,
and multiple proponents. Therefore, the contractor must be able to recommend solutions that synchronize enablers
in light of second and third order effects of the family of systems and spiral development approaches to system
development.

1.3.1  Automated System Approach to Training (ASAT). Training products must be prepared using the
systems approach to training (SAT) process, and the ASAT tool ensures that the training developer follows the SAT
process. All task summaries, lesson plans, and training support packages developed to support exercise director
training must be delivered in the ASAT database format.

1.3.2  Army Modernization Training Automation System (AMTAS). New Equipment Training (NET)
Plans (NETP) are documented in the AMTAS database and therefore all recommended changes to NET Plans must
be based on what the Joint Program Manager has documented in AMTAS.

1.3.3  Automation. Except where otherwise noted, all reports, briefings, and spreadsheets will be
delivered both in paper copy and electronically as Microsoft Office 2000 (Microsoft Word, Excel, PowerPoint, or
Project files). All reports, briefings, spreadsheets and deliverables identified in the following paragraphs will be
submitted to the Government’s Technical Representative:

Commander Steve Bertolaccini

Civil Engineer Corps

United States Navy

Joint Program Office, Guardian
5109 Leesburg Pike, Suite 401B
Falls Church, VA 22041
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Voice: 703-681-8409
Email: steve.bertolaccini@JPEOCBD.osd.mil

1.3.4  Virtual Collaboration and Army Knowledge Online. Reports will be posted to the Army
Knowledge Online (AKO). The government will establish a shared data environment with the contractor from
which the contractor and government can exchange, manage and use current program information in a collaborative
environment so that both parties can execute their respective missions. All Government comments to reports will be
posted to that site or informally provided to the contractor by communications such as email, by a designated
Government Technical Representative.

1.3.5  Interoperability with other systems. All CBRNE Emergency Responder systems, to include the
communications system, the analytical system, the protection systems, and the modeling systems, must be
interoperable with the supported local and state civilian authorities. CBRNE Emergency Responder systems and
sub-systems will be in compliance with the Global Information Grid (GIG) Capstone Requirements Document
(CRD), Information Dissemination Management (IDM) CRD and the Joint Technical Architecture (JTA). During
the system life cycle, current versions of those documents will be referred to when planning engineering changes
and block upgrades to assure continued compliance. CBRNE Emergency Responders must maintain direct data and
voice communications between conventional military elements and interagency elements with both classified and
unclassified connectivity to ensure interoperability between all echelons and to support synchronization of the
response effort through all levels of Government. CBRNE Emergency Responders must employ a reach back
system to provide access to subject matter experts and military units involved in incident responses to facilitate
timely, informed consequence management decisions by the civilian authorities. This reach back requirement
includes interoperable software with the appropriate agencies. Safety in the hot zone is the basis for the requirement
for interoperable Personal Protection Equipment (PPE) with the local responders. Interoperable algorithms of
modeling architecture enable clear and concise exchange of information between all levels of response.

1.3.6  Dependencies. CBRNE Emergency Responders are dependent on reach back to subject matter
experts, and this will be accomplished by secure and non-secure telephone and SIPRNET/NIPRNET access.
Required capabilities for this connectivity are described in Section 4, Capabilities Required. The analytical
equipment will be dependent on such things as a critical reagent program within the scientific community for better
control and analysis of CBRNE agents. The CBRNE Emergency Responders system has the usual logistics support
dependencies for re-supply and maintenance above the organizational level, most of which is presently provided by
the DoD Consequence Management Support Center or local procurement, depending on Mission, Enemy, Terrain,
Troops — Time Available and Civilian Considerations (METT-TC) considerations and specific logistic need, and is
dependent on the supported Incident Commander for physical security.

1.4  The Government will provide at least two weeks notice of meetings that will provide information impacting
the system training development effort. Less than 24 hours notice for some meetings may result from changes in
Government schedule, in acquisition objectives, or from other factors beyond the control of the technical point of
contact for this effort.

2.0 Scope. The purpose of the work is to obtain the expert skills and knowledge necessary to provide initial
analysis of DOTMLPF solutions, determine shortfalls at selected Army installations, and support the procurement
and fielding of CBRNE Emergency Responder equipment. The work is divided into three increments, outlined in
paragraphs 2.1 through 2.3, below. The Government anticipates that these increments will necessarily overlap in
planning and execution. The Government will provide oversite to Integrated Logistics Support (ILS) planning and
execution. These services are integral to the logistics support of the program in accordance with appendix B of
Army Regulation 700-127, Integrated Logistics Support, dated 10 November 1999.

2.1  Increment I, Requirements Determination and ILS Planning. The Government has focused Increment I ILS
tasks on assisting in determining CBRNE emergency responder DOTMLPF requirements for installations supported
by the program and initiating planning for the execution of the follow-on phase. Tasks associated with Increment I,
which must be completed before 12 March 2004, are:
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2.1.1  Analyze missions, tasks, and capabilities required and use the requirement to develop a definition
of the IOC for CBRNE emergency response at Army installations.

2.1.2  Prepare a checklist to determine standard installation Emergency Responder equipment
requirements.

2.1.3  Develop an overarching fielding plan addressing requisitioning, delivery, information
management, training, training support and maintenance planning

2.1.4  Identify warehouse and storage requirements, such as databases, warehousing, packaging,
handling, and transportation.

2.1.5  Identify all equipment required to perform the support functions in the categories of handling and
maintaining equipment, tools, metrology, calibration equipment, test equipment, automated test equipment, support
equipment for on- and off-equipment maintenance, and special inspection equipment.

2.1.6 Document all management actions, procedures, and techniques used to determine requirements to
acquire, catalog, receive, store, transfer, issue, dispose of secondary items, provide for initial support, and conduct
inventory processes.

2.1.7  Establish requirements and tasks to be accomplished for achieving, restoring, and maintaining
operational capability for one year. Address warranty considerations. Identify future sustainment requirements and
options for the program that will be made available to the installation.

2.2 Increment II, Installation Requirement Analysis. Increment II tasking will involve visiting the twenty (20)
installations identified at paragraph 4.7 to determine emergency responder DOTMLPF capabilities and document
shortfalls. The Contractor shall identify a tool for assessment of DOTMLPF status. The contractor shall coordinate
the schedule for conducting DOTMLPF analysis with the Government’s Technical Representative. Tasks
associated with Increment 11, which must be completed before 26 May 2004, are:

2.2.1  Conduct emergency responder DOTMLPF analysis for the twenty (20) installations identified at
paragraph 4.7, including existing infrastructure (e.g., meteorological systems, environmental monitors, garrison
leadership training). The objectives of the analysis will be to determine the installation vulnerability to CBRNE
events and incidents, and then assess the installation's preparedness to respond in accordance with DoDI 2000.18.

2.2.2  Develop an equipment list for each installation to bring each installation to the standard
installation Emergency Responder equipment requirements.

2.2.3  Assist each installation in identifying specific warehousing and storage requirements.

2.3 Increment 111, Equipment Procurement and Fielding. During Increment III, the list of equipment developed
in paragraph 2.2.2, above, must be coordinated and approved by the Government’s Technical Representative prior
to procurement. The contractor shall coordinate the New Equipment Training (NET) and New Organization
Training (NOT) schedule with the Government’s Technical Representative. Tasks supporting this phase are listed
below:

2.3.1  Upon approval of the equipment list developed in paragraph 2.2.2, above, the Contractor shall
purchase the CBRNE Emergency Responder equipment and deliver the equipment to the designated installation.
The equipment and sustainment packages will be derived in Increments I and II and executed in accordance with the
approved fielding plan. Contractor shall procure $700,000 worth of equipment for each Army Installation listed in
paragraph 4.7, including spare parts identified in paragraph 4.8.4. If less than $700,000 is recommended in the
assessment for any installation, the value of the remaining equipment will be reallocated so that the value of all
equipment acquired will not be less than a total of $14,000,000. The contractor shall submit a list of equipment
purchased and received at the contractor’s facility as an attachment to the weekly update reports.
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2.3.2  Provide weekly update reports to the Government’s Technical Representative.

2.3.3  Develop a NET curriculum and schedule for each location.

2.3.4  Provide logistics support for the NOT Team.

2.3.5 Implement an asset management program.

2.3.6  Conduct NET on a schedule approved by the Government’s Technical Representative.

2.3.7  Procure and provide four (4) each Training Support Equipment Sets. Training Support Equipment
Sets will be turned over to the government and become government property upon completion of the contract. Any
and all software purchased as part of the Training Support Equipment sets (included on laptops) shall have a license
which is transferrable to the Government.

3.0 Requirements/Performance Standards

Requirement (Outcome)

Performance Objective

Performance Standard and Acceptable Quality
Level

Requirements Analysis
Determination

Identify and document
system and sustainment
package requirements.

Functional Needs Analysis (FNA), Functional
Solutions Analysis (FSA), Analysis of Alternatives
(AoA), Initial Capabilities Document (ICD), and
System Training Plan (STRAP) meet requirements
specified in the transformation campaign plan and
applicable regulatory guidance.

1) Increment I CBRNE equipment is documented
to support the G-3 directed buy guidance.

2) FNA, FSA, AoA, and ICD are prepared in
accordance with AR 71-9 and applicable
TRADOC, Army, and Joint Requirements Office
(JRO) guidance.

3) Live-virtual-constructive-training enablers are
documented in sufficient detail to ensure the
materiel developer must build to specifications and
the STRAP is prepared in accordance with
TRADOC Regulation 350-70.

System Development

Provide Subject Matter
Expert (SME) support for
system development.

Provide SME support for integrated concept team
and System Support Package Development.

1) Participate in meetings, planning conferences,
instructor and key personnel training, and
verification and validation events.

2) Reports are timely, accurate, and provide
recommendations to correct deficiencies identified

in system training products.

3) 100% of training products meet the standard for
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Requirement (Outcome) Performance Objective | Performance Standard and Acceptable Quality
Level

use in TRADOC schools.

4) 100% of required items are updated in Program

Smart Book monthly
System Test Support Provide SME support for | Review and provide independent evaluation of
system testing. Commercial Off-The-Shelf (COTS) products.

1) Participate in test planning and execution.

2) Reports are timely and accurate, and provide
recommendations to correct deficiencies identified
in system training products

System Fielding Support Provide SME support to Develop NET support packages and review and

the initial training comment on NOT packages. Provide logistics
services for system support for doctrine and tactics training in
fielding. conjunction with NET.

4.0 Contract Deliverables:

4.1 Functional Needs Analysis (FNA). Not later than (NLT) 30 days after award, the Contractor shall deliver a
draft functional needs analysis, which outlines the tasks necessary to meet the needs for Army implementation of
CBRNE installation defense, protection, and response in accordance with DoDI 2000.18. The FNA will use a
DOTMLPF analysis as a tool to assess ways to identify needs and fix deficiencies. Additional analysis will be
required to identify those emergency responder and first responder tasks which may not have been addressed in the
30 May 2003 CBRNE Response Support to Incident Management Functional Needs Analysis.

4.1.1  The Contractor must therefore extend the analysis of the 11 July 2003 CBRNE Incident
Management Functional Solutions Analysis, the 13 December 2002 Army Proposed CBRNE Force Protection
Concept, and the 1 November 2002 Joint Services Installation Pilot Project Installations Assessments Report to
include emergency responders, first responders, and force protection as defined in E2.1.11 through E2.1.13 of the
DoDI 2000.18.

4.1.2  The FNA will provide analysis of each identified need using a DOTMLPF crosswalk to determine
if there is a materiel or non-materiel fix of the need. The FNA will build upon the baseline information on the
mission, threat, tasks, and deficiencies identified in the aforementioned Mission Area Assessment (MAA) and FNA
and produce baseline information on capabilities and technology for use in the requirements definition process.
Non-materiel solutions include changes to DOTMLPF. Material solutions will be recommended only if other
DOTMLPF solutions are not adequate to accomplish the tasks defined in the MAA and the 30 May 2003 FNA. The
FNA effort will produce a set of baselines to be used in the subsequent AoAs.

4.1.3  The FNA format must comply with Combined Joint Chiefs of Staff Manual (CJCSM ) 3170.01
and AR 71-9.

4.1.4  The FNA will list the known operational deficiencies and capabilities, and refer to and build upon
those listed in the MAA and the 30 May 2003 FNA.

4.1.5  The FNA will list the required operational capabilities, and refer to and build upon those listed in
the MAA and the 30 May 2003 FNA.
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4.1.6  The FNA will list the deficiencies in meeting the required operational capabilities.

4.1.7  The FNA will identify system attributes, parameters, capabilities, and characteristics, and refer to
and build upon those listed in the MAA and the 30 May 2003 FNA.

4.1.8  The FNA will identify potential non-materiel alternatives to satisfy the deficiencies in operational
capabilities.

4.1.9  The FNA will define the threat and provide threat analysis (enhanced from the MAA and the 30
May 2003 FNA).

4.1.10 The FNA will consider doctrine, strategy, operational factors, and related lessons learned.

4.1.11 The FNA will associate the threat analysis with the mission analysis, and derive the functional
needs.

4.2 Functional Solutions Analysis (FSA). NLT 90 days after award, the Contractor shall deliver a draft FSA of
required operational capabilities, including non-materiel alternatives and potential materiel solutions. The FSA will:

4.2.1  Extend the analysis of the 11 July 2003 CBRNE Incident Management Functional Solutions
Analysis, the 13 December 2002 Army Proposed CBRNE Force Protection Concept, and the 1 November 2002
Joint Services Installation Pilot Project Installations Assessments Report to include emergency responders, first
responders, and force protection as defined in E2.1.11 through E2.1.13 of the DoDI 2000.18.

422  Comply with CJCSM 3170.01 and AR 71-9.

4.2.3  Evaluate all non-materiel solutions such as doctrine, organization, training, leadership, personnel,
and facilities and determine if changes in these areas can solve the gaps in capability identified in the FNA.

4.2.4  Identify those gaps in capability which cannot be solved by changes in doctrine, organization,
training, leadership, personnel, or facilities and require a materiel solution. Two solution sets will be provided, the
first outlining capabilities that can be fielded within the Plan of Milestones (POM) period (2009 or earlier), and a
second, objective capabilities, to be fielded beyond the POM period.

4.2.5  Estimate the resources required to implement the system of systems approach to installation
CBRNE emergency response. The analysis must consider sense, shape, shield, and recovery, such as CBRNE
detection within the medical treatment facilities, personal protective equipment for emergency responders and
within hospitals, patient decontamination, a plan for handling contaminated remains, Class VIII stockpiles, and
specialized training to include medical training.

4.2.6  Review approved and in-progress requirements documents, and compare the needs identified in
the FNA with the needs documented in these requirements documents. Where gaps are found, identify the gap as
requiring a materiel solution.

4.2.7  Provide a capability assessment to summarize current and future potential solutions already in
progress, and remaining capability gaps, if any exist. The FSA will list all existing technological alternatives for
mission and task accomplishment.

4.2.8  NLT 90 days after award, provide a draft Army Concept of Operations (CONOPS), which
describes the way in which installation emergency responders, first responders, and CBRNE teams and defense
equipment would be organized, employed, and arrayed in the various installation force protection levels. To ensure
this draft leverages existing policy, the contractor shall:
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4.2.8.1 Address both doctrine and tactics in explaining how each component of the emergency
responder system would be used to accomplish mission objectives.

4.2.8.2 Provide review and recommended changes to the 13 December 2002 Army Proposed
Installation CBRNE Force Protection Concept in light of the July 2003 Joint Operational Concept for Homeland

Security.

4.2.8.3 Recommend appropriate changes to Field Manual 3-11.22, Weapons of Mass
Destruction Civil Support Teams Tactics, Techniques and Procedures and FM 19-10, Domestic Disturbances.

4.2.8.4 Identify other DoD and Army policy and doctrine publications that may require revision
as a result of the draft CONOPS.

4.2.9  Identify any available North Atlantic Treaty Organization collateral technology.

4.2.10 Incorporate appropriate information from advanced technology demonstrations and other
experimentation.

4.2.11 Identify existing developmental programs and include them with a master list of candidate
technologies for potential alternatives. These technologies will be listed with their assessed readiness technology
level.

4.2.12 Include a concept assessment of potential technological solutions sets. The FSA will include an
estimate of funding and program characteristics for each solution set. A more detailed cost analysis and resource

assessment will be performed in the Analysis of Alternatives.

4.2.13 Include an assessment of the training enablers required to train CBRNE emergency responders, to
include:

4.2.13.1 A description of the operational concept for CBRNE support to the installation
commander, to include emergency responders and first responders.

4.2.13.2 A description of the communications networks required to complete the training mission.

4.2.13.3 A description of the reports or communications necessary for control, status, or archive
required to complete the training mission.

4.2.13.4 A description of the frequency of training that must occur to maintain the knowledge,
skill, or ability (KSA) that an individual requires for sustainment.

4.2.13.5 A description of what KSAs must be demonstrated to certify the teams or individuals as
qualified.

4.2.13.6 A description of the Training Aids, Devices, Simulations, Simulants, and Simulators
(TADSSS) required to support the training of the teams or individuals.

43 Analysis of Alternatives (AoA). NLT 150 days after award, the Contractor shall deliver a draft AoA that
builds upon the baseline information provided in the MAA, FNA, and FSA. The AoA will:

43.1  Comply with CJCSM 3170.01 and AR 71-9.

4.3.2  Provide a requirements analysis to provide Key Performance Parameters (KPPs) and the analytic
rationale to support measurable, testable threshold and objective requirements in a future requirements document.
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4.3.3  Provide a system concept study to develop rough performance estimates, and Research,
Development, Test, and Experimentation (RDTE) cost estimates to permit first-cut, rough trade-off among system
performance, operational capability, and costs.

4.3.4  Examine the feasibility of different technology solutions; refine technology concepts; provide
performance data (through modeling and simulation) to each given technology; and identify possible performance
trade-offs, performance thresholds, cost drivers, and schedule constraints.

4.3.5  Identify the range of materiel possibilities from which to select system characteristics that best
solve the operational requirement within given cost and schedule constraints. It will establish bands of
performance, such as range and sensitivity that the materiel developer can achieve in the time available and
information on the interrelationships between those factors. Included in this will be the establishment of the
Increment I CBRNE Installation Emergency Preparedness mission set.

4.3.6  Address the feasibility of selected technology concepts to meet policy driven KPPs such as
interoperability considerations.

4.3.7  Determine operational effectiveness and cost for all alternatives. The operational effectiveness
analysis will address the relative contribution that each alternative makes to force effectiveness and survivability.
The cost portion of the analysis will address cost estimates that quantify the resource impacts expected if the
alternatives materiel systems and forces gamed in the effectiveness analysis are acquired, operated, and maintained
for a comparison period. This comparison period will be 20 years.

4.4 Initial Capabilities Document (ICD). NLT 270 days after award, the Contractor shall deliver a draft ICD
for identified materiel deficiencies that are not currently addressed in existing requirements documents. The ICD
must:

4.4.1  Identify DOTMLPF requirements for CBRNE emergency preparedness.

4.4.2  Assess current capability baseline (environmental regulations, NFPA 472/473, HAZWOPR, 49
CFR, NIOSH Guide) to document an acceptable initial operational capability.

4.4.3  Identify a path forward to achieve a Full Operational Capability (FOC), recommending FOC
requirements.

4.4.4  Recommend Science and Technology Objectives. The Contractor shall recommend any required
changes to the joint future operational capabilities.

4.4.5  Identify requirements documents that will support the acquisition strategy.

4.5 NLT 135 days after award, the Contractor shall deliver draft Army policy document(s) for CBRNE
emergency preparedness, leveraging existing DODI 2000.18 and sister service, host nation, industry standards,
STANAGS and quadripartite agreements, policies, and procedures. The Contractor shall recommend the
appropriate legal standing required to implement the program, such as Army regulation, Army Pamphlet, or other
documents.

4.6 Site Assessments. NLT 150 days after award, the Contractor shall provide a draft site assessment tool.
The tool must assess:

4.6.1  Mapping products for the emergency operations center.

4.6.2  Current response plans to include Memoranda Of Agreement (MOAs), Memoranda Of
Understanding (MOUS), status of forces agreements, and Line Of Communications (LOC) agreements.
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4.6.3  Response capabilities of the installation and the community at large to identify, respond to, and
recover from a CBRNE incident or event.

4.6.4  Potential LOC agreements and opportunities to obtain response and restoration services through
local community (e.g., contracting for services.)

4.6.5 Modeling and simulation to determine mission essential vulnerable areas (e.g., air and water.)
4.6.6  Broad study of biological background information.
4.6.7  Interoperability of communications.

4.6.8  The Government shall have 15 days for review and comment on the draft site assessment tool.
NLT 5 days after Government review, the Contractor shall prepare a spreadsheet that provides a table of
accommodation of comments in accordance with Appendix A. The government shall have 5 days to review and
approve changes based on the table of accommodation of comments.

4.6.9  NLT 15 days after receiving the Government's approved table of accommodation of comments,
the Contractor shall prepare a final draft of the document.

4.7 NLT 225 days after award, the Contractor shall complete the readiness assessments of the twenty (20)
installations listed below using the site assessment tool and deliver a draft report on each site’s readiness
assessment, to include emergency response capability infrastructure in each installation's local community. The
Contractor shall provide an installation CBRNE readiness assessment for the following installations: (Installations
are identified in order of priority).

Installation

Fort Hood, TX

Fort Bragg, NC

Fort Campbell, KY

Fort Gordon, GA

Fort Lewis, WA

Fort Eustis, VA

Fort Benning, GA

Fort Dix, NJ

Fort Shafter, HI

Schofield Barracks, HI

Rock Island Arsenal, IL

Aberdeen Proving Ground, MD (Including the Edgewood Area)
Anniston Army Depot, AL

Fort Belvoir, VA

Fort Sill, OK

Fort Stewart, GA

Marine Ocean Terminal Sunny Point (MOTSU), NC
Raven Rock Mountain Complex, PA

Red River Army Depot, TX

Redstone Arsenal, AL

4.8 Based upon the results of the draft FSA and site readiness assessments, NLT 455 days after award the
Contractor shall deliver the approved DOTMLPF capability to achieve IOC in the installations designated in 4.7.
The Contractor shall provide:
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4.8.1  The total set of CBRNE Emergency Responder equipment and materiel capabilities required for
each installation to achieve IOC as specified in paragraph 2.3.1.

4.8.2  Integrated logistics support as prescribed in AR 700-127 for CBRNE Emergency Responder
equipment and materiel capabilities required for each installation to achieve IOC.

4.8.3  Subject Matter Expert support to draft a site-specific CBRNE emergency preparedness plan for
each installation surveyed. The plan must be synchronized with the state response plan and the DoD and Army
implementation of the National Response Plan (Unity of Effort.)

4.8.4  Appropriate licenses, warranties (commercial/manufacturer), and purchase of first year
replacements through spares.

4.8.5  Using doctrinal publications, training needs assessments, and approved training strategies, the
Contractor shall review, adapt, revise and develop instructional course materials to design and develop a program of
instruction which provides the skills, knowledge, and abilities to perform tasks and responsibilities associated with
Emergency Responders. Appropriate take away training materials must support the resulting program of instruction
to support and sustain proficiency. All individual and collective training products shall be entered into the
Automated Systems Approach to Training (ASAT) database.

4.8.5.1 The Contractor shall perform collective task analysis for each mission identified to
support the CBRNE Installation Emergency Responder mission set.

4.8.5.2 The Contractor shall perform job analysis for each collective task identified to support
the CBRNE Installation Emergency Responder mission set. NLT 150 days after award the Contractor shall
recommend proponent-specific collective training products based on the results of analysis.

4.8.5.3 NLT 220 days after award, the Contractor shall develop all draft collective training
products (e.g., Warfighter training support packages, exercise planners guides, and drills) for new organization
training and installation sustainment training.

4.8.5.4 The contractor shall perform individual task analysis for each job identified to support
the CBRNE Installation Emergency Responder mission set. Critical individual tasks are those required to be
performed in order to accomplish the mission. Any new task identified for development will be assigned a task
number for management purposes. Individual task specifications will be identified to include task title, conditions,
standards, performance steps, and measures. Individual task analysis worksheets will be completed for each new
task identified as outlined in TR 350-70. NLT 150 days after award the contractor shall deliver a draft critical task
list, draft individual task inventory, and draft target audience description, and then recommend individual training
products based on the results of analysis.

4.8.5.5 NLT 220 days after award, the contractor shall develop draft lesson materials and
supporting training enablers such as job aids for each task identified to support the CBRNE Installation Emergency
Responder mission set. The Contractor shall review, revise, or develop the terminal and enabling learning
objectives in instructional materials to ensure students are required to demonstrate competency in the material being
trained. The Contractor shall provide a sequential listing of all Terminal/supporting Enabling Learning Objectives
(TLO/ELOs) for Government review and approval prior to development of Lesson Plans/Training Support
Packages (LP/TSPs).

4.8.5.6 NLT 220 days after award, the contractor shall develop draft training support packages
for New Equipment Training, New Organization Training, and installation sustainment training. The Contractor
shall review, revise, or develop instructional materials to ensure the manner and media presented are the most
appropriate to support the formal training and instruction and are required to support the sustainment of job
proficiency in the field.
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4.8.5.7 NLT 220 days after award, the Contractor shall review, revise, or develop the training
structure/outline to describe mandatory/recommended training sequence and dependent relationships among tasks,
skills, and knowledge and learning objectives. Learning steps/activities will be developed and result in the
identification of methods of instruction, media, time requirements, instructor-to-student ratio, risk assessments,
security requirements and training resource requirements. Training Aids, Devices, Simulations and Simulators,
TADSS, will be identified or developed and integrated into the course design. The contractor shall also prepare
draft TRAS documentation to include Course Administrative Data (CAD), POI, Course Management Plan (CMP)
and Student Evaluation Plan (SEP).

4.8.5.8 NLT 250 days after award, the Contractor shall develop test instruments that evaluate the
student’s ability to meet the standards established in the learning objective. Three versions of each test will be
developed. All tests developed will be evaluated for validity and reliability. Test items will be multiple choice and
consist of question stem, 1 correct answer, and 3 distracters. Test items will be approved by the Government prior
to the development of TAPs.

4.8.5.9 NLT 250 days after award, the Contractor shall recommend a certification process for
CBRNE Installation Emergency Preparedness and develop draft Situational Training Exercises (STXs) to
implement the certification. Each STX shall be based upon the individual and collective tasks that must be
performed to support the Concept of Operations. The evaluation package shall include exercise director's guide and
training and evaluation outlines (T&EOs) for the tasks.

4.8.5.10 NLT 365 days after award, and a minimum of 90 days after fielding to the first five
installations, the Contractor shall plan and execute a CBRNE Installation Emergency Preparedness Certification
Exercise for the first five installations. Exercise support shall include:

4.8.5.10.1 A dedicated opposing force. The government will provide the
opposing force, but the contractor shall provide a training package and conduct training to prepare the opposing

force for their roles.

4.8.5.10.2 Role players. The government will provide the role players, but the
contractor shall provide a training package and conduct training to prepare the role players for their roles.

4.8.5.10.3 Observer/controllers. The contractor shall provide subject matter
experts to serve as observer/controllers.

4.8.5.10.4 After-action review reports similar to the Battle Command Training
Program (BCTP). The Government will provide some lessons learned and limited evaluation materials used by
BCTP Team E during the immediate aftermath of 9-11.

4.8.5.10.5 A final outbrief and evaluation report.

4.8.6  Special tools, Test Measurement and Diagnostic Equipment (TMDE), and ASIOE for the CBRNE
Emergency Responder mission set.

4.8.7 NLT 150 days after award, the Contractor shall provide subject matter expert support to plan an
operational test of the CBRNE Installation Emergency Preparedness mission set.

4.8.8  NLT 220 days after award, the Contractor shall provide subject matter expert support to execute
an operational test. This test support shall include:

4.8.8.1 Test logistics support

4.8.8.2 Data collector support
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4.8.9  NLT 225 days after award, the Contractor shall prepare a draft life cycle plan to include:

4.8.9.1 Maintenance and storage facilities. Identify maintenance capabilities and storage
facilities for the first 15 installations.

4.8.9.2 A life cycle replacement plan.
4.8.9.3 Special tools and on-site replacement of consumables.

4.8.9.4 A report that identifies the costs and plan for warranties, licenses, and replacement for
spares through FY11.

4.8.9.5 Preparation of a draft supportability strategy, to include a medical supportability strategy.

4.8.9.6 Recommendations on policy changes to allow establishment of a basis of issue plan for
TDA assets.

4.8.10 NLT 455 days after award, the Contractor shall plan and execute total package fielding, to include
issuing equipment and providing NET. This will include:

4.8.10.1 Providing logistics support during NET evolutions.
4.8.10.2 Recording and maintaining student attendance.
4.8.10.3 Conducting and maintaining student training critiques.

4.8.10.4 Submitting training reports upon the completion of each NET event. Each report will
include an overview of training conducted, roster of attendees, student critique sheets, and comments and
recommendations.

4.9 NLT 270 days after award, the Contractor shall provide a report that assesses the CBRNE functionality in
Army Management Staff College (AMSC) courses and recommend changes and additional training enablers.

4.10 NLT 270 days after award, the Contractor shall provide a report that recommends an Army remediation
process based on the DoD remediation plan.

4.11 Weekly In-Process Review (IPR). NLT 7 days after award and every calendar week thereafter, the
Contractor shall participate in a weekly IPR in accordance with Appendix B. Prior to the IPR, the Contractor shall
provide an informal summary (e.g., by email) that details the previous week's progress on each deliverable. The
Contractor shall then deliver an oral report on progress in a face-to-face meeting at the Government facility.
Meeting for Increment I work will take place at the Fort Leonard Wood facility and the meetings associated with
Increments II and III will take place at the Joint Program Office, Guardian, Falls Church, VA. The informal report
may be substituted if the Technical POC is not available during a given week, but the Government must notify the
Contractor in advance before a written report is substituted.

4.12 Monthly Status Report. A written monthly status report shall be submitted to the Government NLT the
15th of each month. Written monthly status reports will include a summation of work performed and pending,
Contractor personnel status, work schedule for the next month, problems encountered, and recommendations to
mitigate problems. The contractor shall also include copies of all trip reports generated during the month as an
attachment to this report. Refer to paragraphs 4.16 and 4.18 and Appendix C. The Government estimates that no
more than one hour of program management effort will be required for each of these reports.

4.13 Final Report. A final report that consists of all work performed under this effort, including the results of
analyses, summary of deliverables, and, as appropriate, conclusions and recommendations. In accordance with
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paragraph 4.8.10 all technical work associated with this contract shall be completed not later than 455 calendar days
after date of contract or 31 December 2004. The final report shall be delivered not later than 30 days after
completion of all technical work or not later than 31 January 2005.

4.14 Mission Support. The Contractor shall participate in the regularly scheduled meetings of the integrated
concept teams for physical security, incident management, and installation force protection. The Contractor shall
participate in the regularly scheduled meetings of the Increment I CBRNE Emergency Responder mission set
System Integrated Product Team (SIPT), Training IPT (TIPT), and the system Integrated Logistics Support (ILS)
IPT. The Government anticipates one meeting at the combat developer's location Fort Leonard Wood, MO) every
calendar month, and one meeting at the training developer's location (Fort Leonard Wood, MO) every calendar
month. NLT 5 days after the IPT meeting, the Contractor shall provide a trip report in accordance with Appendix
C.

4.15 Except as otherwise specified above, the Government shall have 30 days to review and comment on all
initial draft documents specified in paragraphs 4.0. The Contractor shall set up an electronic mail list such that
when new documents are posted to the AKO collaborative site, members of the designated SIPT, TIPT, and other
designated working groups receive email notification to view the document(s).

4.16 Except as otherwise specified above, NLT 15 days after collecting all Government comments for each
document specified in paragraph 4.0, the Contractor shall prepare a spreadsheet that provides a table of
accommodation of comments to that specific document in accordance with Appendix A.

4.17 Except as otherwise specified above, NLT 45 days after receiving the Government's approved table of
accommodation of comments for a document specified in paragraph 4.0, the Contractor shall prepare a final draft of
the document.

4.18 Mission Support. The contractor shall attend the regularly scheduled meetings of the system integrated
product team (SIPT), training IPT (TIPT), and the system integrated logistics support (ILS) IPT. The government
anticipates one meeting at the product manager's location (Joint Program Office, Guardian, Falls Church, VA) every
calendar quarter for each system, and one meeting at the training developer's location (Fort Leonard Wood, MO)
every calendar quarter. NLT 5 days after the IPT meeting, the contractor shall provide a trip report in accordance
with Appendix C.

4.19 NLT 180 days after award, prepare the Program Smart Book (PSB) for the Civil Support Mission Set,
Homeland Security Mission Set, and Emergency Responder mission set. The format is specified in Appendix E.
Update the PSB once per calendar quarter.

4.20 Provide instructor and key personnel training (IKPT) for the Emergency Responder equipment programs.
Training to be conducted at Aberdeen Proving Ground, MD and will run concurrently with the LOG DEMO
specified in paragraph 4.21, below. The government anticipates a student load equivalent to one class (80 hours) in
the curriculum the contractor designed in Increment 1. Refer to paragraph 4.8.5.6. NLT 15 days after IKPT, prepare
a report that recommends changes to the system training support package identified during IKPT.

4.21 The contractor shall participate in the logistics demonstrations (LOG DEMO) for the Emergency
Responder equipment programs. LOG DEMO will be conducted at Aberdeen Proving Ground, MD and will be
executed over a period of time not to exceed 4 weeks. NLT 15 days after the LOG DEMO, prepare a report that
recommends changes to the system training support package identified during the LOG DEMO.

4.22 The contractor shall participate in the Technical Manual (TM) verification/validation (Ver/Val) for the
Emergency Responder equipment programs. NLT 5 days after the TM Ver/Val, prepare a report that recommends
changes to the technical manuals for these systems.

4.23 NLT 15 days after award, the contractor shall prepare a post-fielding assessment plan for the Emergency
Responder equipment programs.
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4.24 NLT 30 days after receipt of the new equipment training plan (NETP) for the Emergency Responder
equipment programs, analyze the sufficiency of the NETP and prepare a report that recommends changes to the
NETP. Government shall have 15 days to review and comment on the report. NLT 5 days after receipt of
government comments, prepare a draft DA Form 2028 for government review and signature. Use the corrected
version of the NETP as an enclosure to the DA Form 2028.

4.25 NLT 60 days after receipt of the new equipment training support package (NET TSP) for the SPIDER,
analyze the sufficiency of the NET TSP and prepare a report that recommends changes to the NET TSP.
Government shall have 30 days to review and comment on the report. NLT 15 days after receipt of government
comments, prepare a draft DA Form 2028 for government review and signature. Use the corrected version of the
NETP as an enclosure to the DA Form 2028.

4.26 NLT 60 days after award, and twice each calendar quarter thereafter, plan, coordinate and facilitate a
Training Integrated Product Team (TIPT) meeting for Emergency Responder equipment programs systems at Fort
Leonard Wood, Missouri The government anticipates that each will be a one-day event with approximately 50
personnel attending. In advance of the conference, the contractor shall prepare a draft agenda, solicit participant
briefing materials and prepare participant packages that include copies of presentation materials and information
papers. After the conference, the contractor shall provide a report of the minutes of each meeting and post these
minutes to the Army Knowledge Online Collaborative Site for government review and comment. For the report of
meeting minutes, additions, corrections, and deletions will be provided at the next meeting of the TIPT, and the
contractor shall not be required to build a table of accommodation of comments.

5.0 Government-Furnished Information. The following documents are currently located at Fort Leonard Wood,
MO and will be available to the contractor upon commencement of Increment I work:

5.1 1995 Presidential Decision Directive 39, US Policy on Counter-Terrorism
52 1995 Presidential Decision Directive 62, Combating Terrorism
53 1995 Presidential Decision Directive 63, Protecting Critical Infrastructure

5.4 1996 Defense Against Weapons of Mass Destruction Act

5.5 January 1998 DoD Tiger Team Report

5.6 Defense Reform Initiative Directive 25

5.7 1998 Deputy Secretary of Defense Memorandum

5.8 1999 Defense Authorization Act

5.9 2000 Deputy Secretary of Defense Memorandum

5.10 2001 Deputy Secretary of Defense Memorandum

5.11 2001 Anti-Terrorism/Force Protection (AT/FP) Organizational and Operational (O & O) Plan
5.12 2002 Department of Defense Instruction 2000.18

5.13 2002-2003 Minutes of the Weapons of Mass Destruction-Civil Support Team (WMD-CST) Tier I
Integrated Concept Team (ICT)

5.14 2003 Joint Operational Concept for Homeland Defense (Draft)
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5.15 Program Budget Decision 289 (PBD 289)

5.16 Program Decision Memorandum I (PDM I)

5.17 May 2003 Functional Needs Analysis (FNA) for CBRNE Incident Management
5.18 14 May 2003 Department of Homeland Security National Response Plan

5.19 11 July 2003 Functional Solution Analysis (FSA) for CBRNE Incident Management

5.20 Field Manual 3-11.22, Weapons of Mass Destruction Civil Support Teams Tactics, Techniques and
Procedures

5.21 U.S. Army Chemical School and MANSCEN first responder training materials (to include WMD CST
training materials)

5.22 U.S. Army Medical Department first responder training materials
5.23 SBCCOM WMD Installation Preparedness training materials

5.24 U.S. Army training design and training analysis for response team organization
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Appendix A - Table of Accommodation of Comments
Al A table of accommodation for comments to a document is required to ensure the Government approves all
changes to documents prior to revision.
A2 The table of accommodation will include:
A.2.1 (Column A) The paragraph relating to the comment and proposed change to the original document

A.2.2  (Column B) The line number relating to the comment and proposed change to the original
document

A.2.3 (Column C) Any other identifying information relating to the comment and proposed change to
the original document such as table number or figure number

A.2.4 (Column D) The comment and proposed change to the original document
A.2.5 (Column E) Any rationale provided with the comment
A.2.6 (Column F) The Contractor's recommendation to accept or reject the comment

A.2.7 (Column G) The Contractor's discussion of the recommendation to accept or reject the comment,
as applicable

A.2.8 (Column H) The Government technical point of contact's decision on the proposed change or
comment
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Appendix B - In-Process Reviews

B.1 Purpose. To specify requirements for an In-Process Review (IPR).

B.2 Execution. The IPR is an important tool to educate Government personnel on what has been accomplished
and what critical issues affect ongoing and planned work efforts. It allows the Government technical
representative(s) the opportunity to chart progress on programs and provide information and data needed to meet
contractual requirements.

B3 Coordinating Instructions.

B.3.1  IPRs can at the discretion of the Technical Point Of Contact, be a written report, if the technical
POC will not be available in a given week.

B.3.2  IPRs shall address who, what, when, where, and why events are important.
B.3.3  IPRs shall report:
B.3.3.1 Key findings from travel
B.3.3.2 Key findings from meetings or conferences
B.3.3.3 Actions that affect the Contractor’s ability to support contract requirements
B.3.3.4 Actions that may impact the program(s) the Contractor is supporting or that affect the

Government’s ability to support full materiel release such as completed STRAP staffing or prepared draft TTP for
testing
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Appendix C - Trip Reports
C.1. Trip reports are essential to ensure Government can track what transpired on a particular system event.
The trip report shall be prepared using a format that provides the following minimum information:
C.2. The report shall include an executive summary, consisting of:
C.2.1  Purpose of the trip.

C.2.2 Recommendations. Identify work required to correct deficiencies in the planning or documenting
the system training support package and recommend an action office.

C.2.3  Discussion. The discussion shall provide findings of fact and include a detailed chronology of
events. The report shall use simple language in the active voice. For example:

1. On 17 April 2003, the Maneuver Support Center (MANSCEN) and National Guard Bureau co-hosted a
meeting of the DTL Subgroup of the Civil Support Team (CST)-Weapons of Mass Destruction (WMD) Tier 11
Integrated Concept Team (ICT) at the Hampton Inn, Saint Robert, Missouri. Enclosure 1 provides the meeting
agenda and Enclosure 2 provides a list of meeting attendees.

2. During the introduction, Mr. Anderson provided the following information (or discussed the following
issues):

a. National Guard Bureau (NGB) staff has completed the Fiscal Year (FY) 2004 (FY04) training
guidance. The signed version is due out imminently.

b. NGB developed a matrix of current training sources and provided it to attendees.

C.2.4  Action Items. This provides a breakout of programmatic impacts, for example:

ITEM ACTION SUSPENSE

Identify mechanism to host collaborative documents | MANSCEN HLS Office | 8§ May 2003
on Army Knowledge Online (AKO) website.

Develop a listserv to notify all ICT members when MANSCEN HLS Office | 8 May 2003
documents are posted on the AKO.
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Appendix D - Contractor Personnel Matters

D.1 Restrictions: There is no known conflict of interest associated with this task.

D.1.1  The Contractor will receive no privileged, proprietary, or otherwise sensitive information without
the Government's knowledge and without both the Government and the Contractor implementing appropriate
safeguards or agreements thereon.

D.1.2  The Contractor will not divulge any information accessed and obtained during the course of
performing this task to other Contractor personnel or anyone outside the Government. Failure to adhere to these
non-disclosure safeguards may result in termination of this task.

D.1.3  Organizational structures and safeguards shall be used for protecting sensitive information and
will be employed to ensure the Contractor cannot gain any unfair advantage and that no conflict of interest exists.
The Contractor shall provide the Administrative POC with a copy of the corporate non-disclosure policy and signed
non-disclosure agreements for each person that works on this delivery order.

D.2 Security Clearance: Work with classified materials up to the SECRET level is anticipated. The applicable
DD Form 254 — Department of Defense Contract Security Classification Specification is attached.

D.3. Identification Of Contractor Employees On Military Installations: Contractor will comply with all local
rules, policies, and standing operating procedures of the host command.

D.3.1 The Contractor shall provide each employee an identification (ID) badge on contract start date or
on employment start date. The ID badge shall be made of nonmetallic material. The badge shall be easily readable
and include employee’s name, Contractor’s name, functional area of assignment, security clearance, if applicable,
and color photograph. The Contracting Officer or his or her designee shall approve the ID badge template before
contract start date

D.3.2  Display of ID Badges: Contractor personnel shall wear the ID badge at all times when performing
work under this contract to include attending Government meetings and conferences. Unless otherwise specified in
the contract, each Contractor employee shall wear the ID badge in a conspicuous place on the front of exterior
clothing and above the waist except when safety or health reasons prohibit such placement.

D.3.3  Answering Telephones: Contractor personnel shall identify themselves as Contractor employees
when answering Government telephones.

D.3.4  Using Electronic Mail: When Contractor personnel send email messages to Government
personnel while performing on this contract, the Contractor’s email address shall include the company name
together with the person’s name. When it is necessary for Contractor personnel to have a user address on a
Government computer, the Government shall ensure that person’s email address includes the name of their
company.
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Appendix E - Program Smart Books
E.1 All installations identified in paragraph 4.7 above shall have a Program Smart Book. This document provides
an audit trail that permits tracking the actions and progress of the system.

E.2 The Program Smart Book is a living document. The Program Smart Book should be maintained in a three ring
binder with the following tabs:

Tab 1, Analytical Underpinnings. Functional Needs Analysis (FNA), Functional Solutions Analysis
(FSA), Organizational and Operational (O & O) Plan, or similar pre-MS B documentation. These documents are

not prepared by the training developer, but formats are found in AR 71-9.

Tab 2, Requirements Documents. The training developer prepares the training portions of the requirements
document, usually in the form of input to paragraphs 4 and 5.

Tab 3, STRAP. This is the current System Training Plan (STRAP), prepared in accordance with TR 350-
70.

Tab 4, TTSP. Training Test Support Packages (TTSP) in accordance with Chapter 9, DA Pam 73-1.

Tab 5, D & O TSP. Doctrine and Organizational Test Support Packages (D&O TSP) in accordance with
Chapter 9, DA Pam 73-1.

Tab 6, Coordination/Staffing. This is a record of all tables of accommodation of comments to
documentation along with an email audit trail to document informal coordination and staffing.

Tab 7, Measuring Criteria Briefing. The contractor shall prepare a Measuring Criteria Briefing for each
installation in accordance with the current MANSCEN Measuring Criteria.

Tab 8, Trip Reports. Trip Reports in accordance with Appendix C.
Tab 9, System Schedule. System Schedule provided by the system product manager.
Tab 10, Minutes. This includes the Minutes of meetings .

Tab 11, System Fact Sheets. The contractor shall prepare System Fact Sheets for each major item
identified in the AoA. Two fact sheets are required:

(1) System Description, Target Audience, Training Strategy, and Training Enablers. This is a
system description, and includes the target audience and training strategy. It is updated after revision of
the STRAP.

(2) Status of System Fielding Integration Efforts. This is a listing of actions, and is split into two
tables, actions completed and scheduled actions.

Tab 12, Training Readiness Statement. Training Readiness Assessment in accordance with paragraph 2-9¢
of AR 700-142.

Tab 13. Audit Trail. Compact Disk with electronic copy of Tabs 1-12 above. This is updated quarterly
and previous editions are destroyed.
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52.204-2 SECURITY REQUIREMENTS (AUG 1996)

(a) This clause applies to the extent that this contract involves access to information classified "Confidential,"
"Secret," or "Top Secret."

(b) The Contractor shall comply with (1) the Security Agreement (DD Form 441), including the National Industrial
Security Program Operating Manual (DOD 5220.22-M); and (2) any revisions to that manual, notice of which has
been furnished to the Contractor.

(c) If, subsequent to the date of this contract, the security classification or security requirements under this contract
are changed by the Government and if the changes cause an increase or decrease in security costs or otherwise
affect any other term or condition of this contract, the contract shall be subject to an equitable adjustment as if the
changes were directed under the Changes clause of this contract.

(d) The Contractor agrees to insert terms that conform substantially to the language of this clause, including this
paragraph (d) but excluding any reference to the Changes clause of this contract, in all subcontracts under this

contract that involve access to classified information.

(End of clause)

52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement
Guideline as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(1) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
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or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(1) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.

(End of clause)

52.212-4  CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (FEB 2002)

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post-
acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; and
(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the
1tem.

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to
receive payment under this contract.

(¢) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the
parties.

(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with
performance of this contract, pending final resolution of any dispute arising under the contract.

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.
() Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence

beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics,
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quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall
notify the Contracting Officer in writing as soon as it is reasonably possible after the commencement or any
excusable delay, setting for the full particulars in connection therewith, shall remedy such occurrence with all
reasonable dispatch and shall promptly give written notice to the Contracting Officer of the cessation of such
occurrence.

(g) Invoice. The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized,) to
the address designated in the contract to receive invoices. An invoice must include--

(1) Name and address of the Contractor;

(2) Invoice date;

(3) Contract number, contract line item number and, if applicable, the order number;

(4) Description, quantity, unit of measure, unit price and extended price of the items delivered,

(5) Shipping number and date of shipment including the bill of lading number and weight of shipment if shipped on
Government bill of lading;

(6) Terms of any prompt payment discount offered;
(7) Name and address of official to whom payment is to be sent; and
(8) Name, title, and phone number of person to be notified in event of defective invoice.

Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of Management
and Budget (OMB) Circular A-125, Prompt Payment. Contractors are encouraged to assign an identification number
to each invoice.

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the
Contractor is reasonably notified of such claims and proceedings.

(i) Payment. Payment shall be made for items accepted by the Government that have been delivered to the delivery
destinations set forth in this contract. The Government will make payment in accordance with the Prompt Payment
Act (31 U.S.C. 3903) and Office of Management and Budget (OMB) Circular A-125, Prompt Payment. If the
Government makes payment by Electronic Funds Transfer (EFT), see 52.212-5(b) for the appropriate EFT clause.
In connection with any discount offered for early payment, time shall be computed from the date of the invoice. For
the purpose of computing the discount earned, payment shall be considered to have been made on the date which
appears on the payment check or the specified payment date if an electronic funds transfer payment is made.

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided
under this contract shall remain with the Contractor until, and shall pass to the Government upon:

(1) Delivery of the supplies to a carrier, if transportation is f.0.b. origin; or

(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b.
destination.

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.
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(1) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject
to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage
of the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to
the satisfaction of the Government using its standard record keeping system, have resulted from the termination.
The Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor
shall not be paid for any work performed or costs incurred which reasonably could have been avoided.

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails
to provide the Government, upon request, with adequate assurances of future performance. In the event of
termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services
not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by
law. If it is determined that the Government improperly terminated this contract for default, such termination shall
be deemed a termination for convenience.

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the
Government upon acceptance, regardless of when or where the Government takes physical possession.

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for
use for the particular purpose described in this contract.

(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to
the Government for consequential damages resulting from any defect or deficiencies in accepted items.

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive
orders, rules and regulations applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating
to officials not to benefit; 40 U.S.C. 327, et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58,
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C.
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity.

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence
in the following order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice,
Other Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the
clause at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer
software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard
Form 1449; (8) other documents, exhibits, and attachments; and (9) the specification.

(End of clause)

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JUN 2003)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clause, which is
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to
acquisitions of commercial items: 52.233-3, Protest after Award (AUG 1996) (31 U.S.C. 3553).
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(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders

applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUL 1995), with Alternate I (OCT
1995) (41 U.S.C. 253g and 10 U.S.C. 2402).

~X_ (2)52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (U.S.C. 657a).

NA (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) (if
the offeror elects to waive the preference, it shall so indicate in its offer) (U.S.C. 657a).

NA (4) (i) 52.219-5, Very Small Business Set-Aside (JUNE 2003) (Pub. L. 103-403, section 304, Small Business
Reauthorization and Amendments Act of 1994).

NA (i) Alternate I (MAR 1999) to 52.219-5.
NA _(iii) Alternate II to (JUNE 2003) 52.219-5.

NA_ (5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).

NA_ (ii) Alternate I (OCT 1995) of 52.219-6.

NA_(6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).

NA_(ii) Alternate I (OCT 1995) of 52.219-7.

_X_(7)52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637 (d)(2) and (3)).

_ X (8)(1) 52.219-9, Small Business Subcontracting Plan (JAN 2002) (15 U.S.C. 637(d)(4)).

NA_ (ii) Alternate I (OCT 2001) of 52.219-9.

~ X (iii) Alternate II (OCT 2001) of 52.219-9.

NA (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).

NA (10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns
(JUNE 2003) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it
shall so indicate in its offer).

NA (i) Alternate I (JUNE 2003) of 52.219-23.

NA (11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

NA (12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000)
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

X (13) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).

NA (14) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (SEP 2002) (E.O. 13126).
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~ X (15) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).
~ X (16) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

~ X (17) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).

~X_(18) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

~X (19) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).

NA (20)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG
2000) (42 U.S.C. 6962(c)(3)(A)(i1)).

NA _(ii) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(1)(2)(C)).
NA (21) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).

NA (22)(i) 52.225-3, Buy American Act--North American Free Trade Agreement--Israeli Trade Act (JUNE
2003) (41 U.S.C. 10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note).

NA (i) Alternate I (MAY 2002) of 52.225-3.
NA (iii) Alternate IT (MAY 2002) of 52.225-3.
NA (23) 52.225-5, Trade Agreements (JUNE 2003) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

~ X (24) 52.225-13, Restrictions on Certain Foreign Purchases (JUNE 2003) (E.O. 12722, 12724, 13059, 13067,
13121, and 13129).

NA (25) 52.225-15, Sanctioned European Union Country End Products (FEB 2000) (E.O. 12849).
NA (26) 52.225-16, Sanctioned European Union Country Services (FEB 2000) (E.O. 12849).

NA (27)52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(%)).

NA (28) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C.
2307(f)).

~ X (29) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (MAY 1999) (31
U.S.C. 3332).

NA (30) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY
1999) (31 U.S.C. 3332).

NA (31) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).
NA (32) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).

NA_ (33)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C.
Appx 1241 and 10 U.S.C. 2631).
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NA (i) Alternate I (APR 1984) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.]

NA (1) 52.222-41, Service Contract Act of 1965, as Amended (MAY 1989) (41 U.S.C. 351, et seq.).

NA (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C.
351, et seq.).

NA (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and
Option Contracts) (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

NA (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29
U.S.C. 206 and 41 U.S.C. 351, et seq.).

NA (5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related
to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down
shall be as required by the clause--

(1) 52.219-8, Utilization of Small Business Concerns (October 2000) (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business
concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include
52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(i1) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246).
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(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (December 2001) (38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(v) 52.222-41, Service Contract Act of 1965, as Amended (May 1989), flow down required for all subcontracts
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (April 2003) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (JUN 2003)
(a) Government-furnished property.

(1) Overseas contracts. If this contract is to be performed outside of the United States and its outlying areas, the
words “*Government" and *Government-furnished" (wherever they appear in this clause) shall be construed as
“"United States Government" and "' United States Government-furnished," respectively.

(2) The delivery or performance dates for this contract are based upon the expectation that Government-furnished
property suitable for use (except for property furnished "as is") will be delivered to the Contractor at the times stated
in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract's delivery or
performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use,
the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property.
After completing the directed action and upon written request of the Contractor, the Contracting Officer shall make
an equitable adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting
Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any, caused the
Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the
Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may
direct regarding the removal, shipment, or disposal of the property covered by such notice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make the property
available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or

(i1) Withdrawal of authority to use this property, if provided under any other contract or lease.
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(c) Title in Government property. (1) The Government shall retain title to all Government-furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in the
Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions
of this clause. However, special tooling accountable to this contract is subject to the provisions of the Special
Tooling clause and is not subject to the provisions of this clause. Title to Government property shall not be affected
by its incorporation into or attachment to any property not owned by the Government, nor shall Government
property become a fixture or lose its identity as personal property by being attached to any real property.

(3) Title to each item of facilities and special test equipment acquired by the Contractor for the Government under
this contract shall pass to and vest in the Government when its use in performing this contract commences or when
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.

(4) If this contract contains a provision directing the Contractor to purchase material for which the Government will
reimburse the Contractor as a direct item of cost under this contract--

(1) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's delivery of
such material; and

(i) Title to all other material shall pass to and vest in the Government upon--

(A) Issuance of the material for use in contract performance;

(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.

(d) Use of Government property. The Government property shall be used only for performing this contract, unless
otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect
on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and
preservation of Government property in accordance with sound industrial practice and the applicable provisions of
Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose
of the property as directed by the Contracting Officer. When any property for which the Government is responsible
is replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h)
of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for
which the Government is responsible. Repair or replacement of property for which the Contractor is responsible
shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which
any Government property is located for the purpose of inspecting the Government property.
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(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or
upon passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not
responsible for reasonable wear and tear to Government property or for Government property properly consumed in
performing this contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decrease in or substitution of Government-furnished property; or

(4) Failure to repair or replace Government property for which the Government is responsible.

(1) Final accounting and disposition of Government property. Upon completing this contract, or at such earlier dates
as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable to the Contracting
Officer, inventory schedules covering all items of Government property (including any resulting scrap) not
consumed in performing this contract or delivered to the Government. The Contractor shall prepare for shipment,
deliver f.0.b. origin, or dispose of the Government property as may be directed or authorized by the Contracting
Officer. The net proceeds of any such disposal shall be credited to the contract price or shall be paid to the
Government as the Contracting Officer directs.

(j) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the Government--

(1) May abandon any Government property in place, at which time all obligations of the Government regarding
such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g.,
abandonment, disposition upon completion of need, or upon contract completion). However, if the Government-
furnished property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if
other Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may
properly include restoration or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.
(1) Overseas contracts. If this contract is to be performed outside of the United States of America, its territories, or
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be

construed as "United States Government" and "United States Government-furnished," respectively.

(End of clause)

252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(a) The Contractor shall display prominently in common work areas within business segments performing work
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector
General.
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(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army
Navy Drive, Washington, DC 22202-2884.

(¢) The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports.

(End of clause)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001)
(a) Definitions.
As used in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet
Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a
complete and accurate application via the Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should
consider applying for registration immediately upon receipt of this solicitation.

(¢) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in
the CCR database is accurate and complete.
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(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling
1-888-227-2423, or via the Internet at http://www.ccr.gov.

(End of clause)

252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUN 2003)

(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of
commercial items or components.

X 52.203-3 Gratuities (APR 1984) (10 U.S.C. 2207).

(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or
Executive orders applicable to acquisitions of commercial items or components.

X 252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C.
2416).

~ X 252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DoD
Contracts) (APR 1996) (15 U.S.C. 637).

NA 252.219-7004 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Test
Program) (JUN 1997) (15 U.S.C. 637 note).

X 252.225-7001 Buy American Act and Balance of Payment Program (APR 2003) (41 U.S.C. 10a-10d, E.O.

10582).
X 252.225-7012 Preference for Certain Domestic Commodities (FEB 2003) (10.U.S.C. 2533a).
NA 252.225-7014 Preference for Domestic Specialty Metals (APR 2003) (10 U.S.C. 2533a).
NA 252.225-7015 Preference for Domestic Hand or Measuring Tools (APR 2003) (10 U.S.C. 2533a).
NA 252.225-7016 Restriction on Acquisition of Ball and Roller Bearings (APR 2003) ( Alternate I) (APR

2003) (10 U.S.C. 2534 and Section 8099 of Public Law 104-61 and similar sections in subsequent DoD
appropriations acts).

NA 252.225-7021 Trade Agreements (APR 2003) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note).
NA 252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 2779).

NA 252.225-7028 Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C.
2755).

NA 252.225-7036 Buy American Act--North American Free Trade Agreement Implementation Act--Balance of
Payment Program (APR 2003) ( Alternate I) (APR 2003) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).

NA 252.225-7038 Restriction on Acquisition of Air Circuit Breakers (APR 2003) (10 U.S.C. 2534(a)(3)).
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_ X 252.227-7015 Technical Data--Commercial Items (NOV 1995) (10 U.S.C. 2320).

X 252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) (10 U.S.C. 2321).

X 252.232-7003 Electronic Submission of Payment Requests (MAR 2003) (10 U.S.C. 2227).
_ X 252.243-7002 Certification of Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).
X

252.247-7023 Transportation of Supplies by Sea (MAY 2002) ( Alternate I) (MAR 2000)
( Alternate IT) (MAR 2000) (Alternate I11) (MAY 2002) (10 U.S.C. 2631).

_ X 252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631).
(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders--Commercial Items clause of this contract (Federal Acquisition Regulation 52.212-5),
the Contractor shall include the terms of the following clauses, if applicable, in subcontracts for commercial items
or commercial components, awarded at any tier under this contract:
252.225-7014 Preference for Domestic Specialty Metals, Alternate I (APR 2003) (10 U.S.C. 2533a).
252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631).
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)

(End of clause)



